# PILOT FUNDING AGREEMENT

## FOR THE RESULTS-BASED PAYMENTS FOR METEOROLOGICAL DATA (RBP-MetData) PILOT

*Agreement Reference:* [redacted]

| | |
|---|---|
| **Date of Agreement:** | 9 April 2026 |
| **Contracting Party:** | United Nations Development Programme – Office of Procurement (UNDP-OP) |
| **Implementing Partner:** | Vaka Consulting LLC (operating the ClimaFI platform) |
| **Project Title:** | Results-Based Payments for Meteorological Data (RBP-MetData) Pilot |
| **Pilot Location:** | United Republic of Tanzania |
| **Total Grant Amount:** | [redacted] |
| **Pilot Duration:** | Six (6) months from the Effective Date |
| [redacted] | |

---

## PREAMBLE.

*This Pilot Funding Agreement (hereinafter* **"Agreement"***) is entered into as of* **9 April 2026** *(the* **"Effective Date"***) by and between:*

**The United Nations Development Programme, Office of Procurement** (hereinafter **"UNDP-OP" or "Contracting Party"**), with its principal office at [redacted] acting within the framework of the SDG Blockchain Accelerator Programme;

**— AND —**

**Vaka Consulting LLC (operating the ClimaFI platform)** (hereinafter **"ClimaFI" or "Implementing Partner"**), a technology organisation specialising in climate finance verification, [redacted]

*UNDP-OP and ClimaFI are hereinafter referred to individually as a "Party" and collectively as the "Parties."*

---

## RECITALS.

WHEREAS, the Parties acknowledge and agree to the following background and context upon which this Agreement is founded:

- The SDG Blockchain Accelerator Cohort 2 [redacted] identified a critical gap in the sustainable financing of hydro-meteorological station infrastructure in Least Developed Countries (LDCs), with Tanzania as the pilot country;
- The Tanzania Meteorological Authority (TMA) operates a network of 27 surface stations and 5 upper-air stations under a USD 13.9 million SOFF Investment Phase but lacks a trusted, automated mechanism to link data quality to results-based financing;
- ClimaFI has developed a prototype "Digital Audit" and "Shadow Payment" system utilising blockchain technology (Cardano) to create immutable Data Receipt Tokens that verify compliance with Global Basic Observing Network (GBON) and WIS2 standards;
- UNDP-OP, as Challenge Owner under the Accelerator, seeks to fund a structured 6-month pilot to validate the technical and institutional feasibility of this solution without live financial transactions, in accordance with the "Shadow Mode" strategy agreed during the Accelerator;
- This pilot aligns with the UNDP Digital Strategy 2022–2027, Tanzania's Third National Five-Year Development Plan, and the Systematic Observations Financing Facility (SOFF) Compliance Phase objectives;
- The Parties wish to set out their respective rights, obligations, and responsibilities with respect to the funding and implementation of the pilot on the terms and conditions set out herein.

**NOW, THEREFORE, the Parties agree as follows:**

---

## ARTICLE 1. DEFINITIONS

For the purposes of this Agreement, the following terms shall have the meanings assigned to them below:

"Agreement" means this Pilot Funding Agreement, including all Annexes and any amendments duly executed by the Parties.

"Contracting Party" or "UNDP-OP" means the United Nations Development Programme, Office of Procurement, acting as the funding authority under this Agreement.

"ClimaFI" means the climate data verification platform developed and operated by Vaka Consulting LLC, acting as the Implementing Partner responsible for the technical deployment and management of the Pilot. References to "ClimaFI" or "Vaka Consulting LLC" throughout this Agreement refer to Vaka Consulting LLC in its capacity as developer and operator of the ClimaFI platform.

"Data Receipt Token" means a cryptographic token issued on the Cardano blockchain upon successful verification of a meteorological data packet against GBON/WIS2 standards, embedding an immutable hash of the verified dataset.

"GBON" means the Global Basic Observing Network, the framework established by the World Meteorological Organization (WMO) for data quality and exchange standards.

"Grant" means the total financial contribution of USD [redacted] to be disbursed by UNDP-OP to ClimaFI in accordance with Article 4.

"Pilot" means the 6-month Results-Based Payments for Meteorological Data (RBP-MetData) Shadow Execution Phase as described in Annex A (Scope of Work).

"Shadow Mode" means the operating modality in which the blockchain system simulates financial settlement without transferring actual funds, generating theoretical earnings data for institutional review.

"TMA" means the Tanzania Meteorological Authority, the primary government partner and data provider for this Pilot.

"Verification Engine" means the rules-based automated software system developed by ClimaFI to check incoming station data against GBON/WIS2 standards prior to token minting.

---

## ARTICLE 2. PURPOSE AND SCOPE

### 2.1 Purpose

The purpose of this Agreement is to provide ClimaFI with grant funding to implement the RBP-MetData Pilot in Tanzania, validating the technical architecture and institutional readiness of a blockchain-based, results-based financing mechanism for national meteorological services.

### 2.2 Scope of Work

ClimaFI shall implement the Pilot in accordance with the detailed Scope of Work set out in Annex A to this Agreement, which includes but is not limited to:

- Phase 1 – Connectivity & Baseline (Month 1): Deployment of the Verification Node; establishment of stable API/MQTT data connections with a representative sample of TMA stations; baseline quality monitoring.
- Phase 2 – Shadow Payment Cycle (Months 2–3): Activation of the Shadow Escrow Smart Contract on Cardano; minting of Data Receipt Tokens for verified data packets; generation of Shadow Settlement Reports for stakeholder review.
- Phase 3 – Resilience Testing (Month 4): Adversarial testing of the Verification Engine; asynchronous validation testing for rural connectivity scenarios; generation of a Security & Resilience Audit report.
- Phase 4 – Evaluation & Reporting (Months 5–6): Compilation of the final 6-month evidence dossier; submission of materials to support Bank of Tanzania Fintech Regulatory Sandbox application; Final Stakeholder Demonstration with SOFF.

### 2.3 Non-Financial Pilot Constraint

The Parties expressly acknowledge that this Pilot operates exclusively in "Shadow Mode." No live stablecoin transactions, cryptocurrency transfers, or payments to government entities shall be executed under this Agreement. The financial functionality of the system shall be simulated for the purposes of institutional trust-building and evidence generation only.

---

## ARTICLE 3. OBLIGATIONS OF THE PARTIES

### 3.1 Obligations of ClimaFI

ClimaFI shall:

- Deploy and maintain the Verification Engine and Shadow Escrow Smart Contract in accordance with the project timeline in Annex A;
- Ensure all technical outputs comply with WMO GBON and WIS2 standards as the minimum baseline for data quality verification;
- Deliver all milestones and reports as specified in Annex B (Reporting Schedule) within the agreed timelines;
- Cooperate with TMA to establish data access protocols, including API/MQTT connections, without requiring new sensor procurement;

- Maintain full financial records in relation to the use of the Grant and make such records available to UNDP-OP upon request;
- Undertake a formal security audit of all smart contracts and API interfaces prior to the end of Month 3;
- Present findings at the Final Stakeholder Demonstration to SOFF, WMO, and UNDP representatives;
- Comply with all applicable United Nations Financial Regulations and Rules governing the use of grant funds;
- Immediately notify UNDP-OP of any material technical failure, data breach, or legal/regulatory impediment that may affect the Pilot.

### 3.2 Obligations of UNDP-OP

UNDP-OP shall:

- Disburse the Grant to ClimaFI in accordance with the disbursement schedule set out in Article 4;
- Facilitate coordination between ClimaFI and the UNDP Tanzania Country Office for local government alignment and ministry liaison;
- Provide reasonable guidance to ClimaFI on procurement standards and institutional reporting requirements applicable to UNDP-funded initiatives;
- Review and acknowledge deliverable reports submitted by ClimaFI within fifteen (15) business days of receipt;
- Support, where possible, ClimaFI's engagement with SOFF and WMO in relation to the Pilot's standards alignment;
- Maintain the confidentiality of any proprietary technical information provided by ClimaFI in the course of the Pilot.

---

## ARTICLE 4. FINANCIAL PROVISIONS

### 4.1 Grant Amount

Subject to the terms and conditions of this Agreement, UNDP-OP agrees to provide ClimaFI with a total Grant of USD 50,000 (Fifty Thousand United States Dollars), to be used exclusively for the purpose of implementing the Pilot as described in Article 2 and Annex A.

### 4.2 Disbursement Schedule

The Grant shall be disbursed in three tranches as follows:

| Tranche | Amount (USD) | Timing | Condition |
|---|---|---|---|
| 1st | [redacted] | Within 10 business days of Effective Date | Execution of this Agreement and submission of an inception report |
| 2nd | | End of Month 3 | Satisfactory delivery of Shadow Settlement Reports (Phase 2 milestones) |
| 3rd | | End of Month 6 | Acceptance by UNDP-OP of the Final Impact Report and Pilot Readiness Assessment |

### 4.3 Budget

ClimaFI shall use the Grant in accordance with the approved budget detailed in Annex C. Any reallocation of more than [redacted] between budget line items shall require prior written approval from UNDP-OP.

### 4.4 Eligible Expenditures

Grant funds may be used solely for eligible expenditures directly related to the Pilot, including: personnel and technical development, cloud infrastructure, legal and regulatory counsel, security audits, stakeholder workshops, approved travel, and a contingency reserve not exceeding USD [redacted]

### 4.5 Financial Reporting

ClimaFI shall submit a certified financial report accompanying each tranche request and a final certified financial statement within [redacted] days of the completion of the Pilot, detailing all expenditures made from the Grant.

### 4.6 Refund of Unused Funds

Any Grant funds not expended or committed by the end of the Pilot period shall be refunded to UNDP-OP within thirty (30) days of the submission of the final financial report.

---

## ARTICLE 5. DELIVERABLES AND REPORTING

### 5.1 Deliverables

ClimaFI shall produce and deliver to UNDP-OP the following key deliverables in accordance with the timeline set out in Annex B:

- Inception Report: Confirming system architecture, station connectivity targets, and baseline quality metrics (Month 1);
- Shadow Settlement Reports: Monthly reports demonstrating the theoretical revenue calculations for TMA based on verified data (Months 2 & 3);
- Security & Resilience Audit Report: Documenting adversarial test results and system robustness findings (Month 4);
- Final Impact Report: A comprehensive 6-month evidence dossier including system accuracy, uptime statistics, cost-efficiency analysis, and readiness assessment for Phase 2 (live payments) (Month 6);
- Final Stakeholder Demo: A live demonstration to UNDP, SOFF, and WMO confirming Pilot outcomes and Phase 2 readiness (Month 6).

### 5.2 Key Performance Indicators

The Pilot shall be evaluated against the following minimum KPIs:

- Station Connectivity: Successful data ingestion from a representative sample of target TMA stations;
- Verification Latency: Time elapsed between data arrival and token generation consistently below 60 minutes;
- Ledger Consistency: 100% match between TMA's internal data logs and the blockchain Shadow Wallet accounting;
- Reporting Frequency: Generation of Shadow Settlement Reports on a monthly basis.

### 5.3 Review Process

UNDP-OP shall review each deliverable within fifteen (15) business days of receipt and provide written acceptance or a list of required revisions. ClimaFI shall address any revisions within ten (10) business days.

---

## ARTICLE 6. INTELLECTUAL PROPERTY

### 6.1 Ownership

All intellectual property rights in works created specifically for and under this Agreement ("Project IP") shall be jointly owned by UNDP-OP and ClimaFI, subject to Clause 6.2 and 6.3 below.

### 6.2 Pre-Existing IP

Each Party retains ownership of its pre-existing intellectual property contributed to the Pilot. ClimaFI's proprietary Verification Engine algorithms and blockchain deployment architecture constitute pre-existing IP and shall remain the property of ClimaFI. ClimaFI grants UNDP-OP a non-exclusive, royalty-free licence to use such pre-existing IP solely for the purposes of this Pilot.

### 6.3 UNDP Usage Rights

UNDP-OP shall have a perpetual, irrevocable, royalty-free licence to use, reproduce, adapt, and distribute all Project IP for non-commercial purposes aligned with UNDP's mandate, including replication of the model in other LDCs and SIDS.

### 6.4 Open Source Commitment

The Parties agree to explore, in good faith, the open-sourcing of the verified protocol under a suitable licence (e.g., Apache 2.0 or MIT) during the Long-Term phase, to enable developer communities to replicate the model across other regions, consistent with the Post-Acceleration Roadmap.

---

## ARTICLE 7. CONFIDENTIALITY

### 7.1 Confidential Information

Each Party agrees to maintain the confidentiality of all non-public, proprietary, or sensitive information disclosed by the other Party in connection with this Agreement ("Confidential Information") and not to disclose such information to any third party without the prior written consent of the disclosing Party, except as required by law or by the United Nations Financial Regulations and Rules.

### 7.2 Exceptions

The obligations of confidentiality shall not apply to information that: (a) is or becomes publicly available through no fault of the receiving Party; (b) was known to the receiving Party prior to disclosure; (c) is independently developed by the receiving Party; or (d) is required to be disclosed by applicable law or regulatory authority.

### 7.3 Duration

The confidentiality obligations under this Article shall survive the termination or expiry of this Agreement for a period of three (3) years.

---

## ARTICLE 8. DATA GOVERNANCE AND PROTECTION

### 8.1 Data Sovereignty

All meteorological data provided by TMA under this Pilot remains the sovereign property of the United Republic of Tanzania and is subject to the TMA Act 2019. ClimaFI shall not use, sell, or transfer such data to any third party without the express written consent of TMA and UNDP-OP.

### 8.2 WIS2 Compatibility

ClimaFI shall ensure that all data integration interfaces are compatible with the WMO Information System 2.0 (WIS2), utilizing MQTT/BUFR protocols as applicable, and shall not modify or alter data formats in a manner inconsistent with WMO standards.

### 8.3 Security

ClimaFI shall implement and maintain appropriate technical and organisational security measures to protect all data processed under this Agreement, including the smart contract and API infrastructure, as verified by the independent security audit referenced in Clause 5.1.

---

## ARTICLE 9. LEGAL AND REGULATORY COMPLIANCE

### 9.1 GBON and WMO Compliance

The Pilot is designed to support Tanzania's compliance with GBON standards as a WMO Member State. ClimaFI shall ensure that the Verification Engine's quality criteria accurately reflect current GBON/WIS2 requirements throughout the Pilot duration.

### 9.2 Public Financial Management

The Parties acknowledge that direct payments to TMA are subject to Tanzanian Public Financial Management regulations. No grant funds shall be transferred directly to TMA or the Tanzanian Ministry of Finance under this Agreement. TMA's in-kind contribution (engineering support, data access) is valued at USD [redacted] and is noted for co-financing purposes but does not constitute a financial obligation of UNDP-OP.

### 9.3 Crypto-Asset Regulation

In accordance with the "Shadow Mode" strategy, no live cryptocurrency or stablecoin transactions shall be executed during this Pilot. ClimaFI shall engage with the Bank of Tanzania Fintech Regulatory Sandbox process during Phase 4 as a preparatory step for any future live payment phase, which shall require a separate agreement and regulatory approvals.

### 9.4 UN Privileges and Immunities

Nothing in this Agreement shall be construed as a waiver of any privileges and immunities of the United Nations or UNDP.

---

## ARTICLE 10. TERM, SUSPENSION, AND TERMINATION

### 10.1 Term

This Agreement shall enter into force on the Effective Date (1 May 2026) and shall remain in effect until the Final Impact Report is accepted by UNDP-OP or 31 October 2026, whichever is earlier, unless extended or terminated in accordance with this Article.

### 10.2 Suspension

UNDP-OP may suspend disbursement of any outstanding tranche by providing ten (10) business days' written notice to ClimaFI if: (a) ClimaFI fails to deliver an approved milestone; (b) material financial irregularities are identified; or (c) circumstances arise that, in UNDP-OP's reasonable assessment, may jeopardize the Pilot's objectives.

### 10.3 Termination for Convenience

Either Party may terminate this Agreement by providing thirty (30) days' written notice to the other Party. In such case, ClimaFI shall be entitled to reimbursement of eligible expenditures properly incurred up to the date of termination.

### 10.4 Termination for Cause

UNDP-OP may terminate this Agreement immediately upon written notice in the event of: (a) material breach by ClimaFI that remains unremedied after [redacted] business days' notice; (b) insolvency or dissolution of ClimaFI; or (c) fraud or gross misconduct. In such cases, ClimaFI shall refund all unexpended Grant funds within [redacted] days.

---

## ARTICLE 11. LIABILITY AND INDEMNIFICATION

### 11.1 Limitation of Liability

Neither Party shall be liable to the other for any indirect, consequential, or punitive damages arising from or in connection with this Agreement or the Pilot, regardless of whether such damages were foreseeable.

### 11.2 Indemnification by ClimaFI

ClimaFI shall indemnify and hold harmless UNDP-OP and its personnel from and against any claims, losses, damages, or liabilities arising from ClimaFI's breach of this Agreement, gross negligence, or wilful misconduct in implementing the Pilot.

### 11.3 UN Status

UNDP enjoys the status, privileges, and immunities conferred by the Convention on the Privileges and Immunities of the United Nations of 13 February 1946. Accordingly, UNDP shall not be subject to any form of legal process in relation to this Agreement.

---

## ARTICLE 12. DISPUTE RESOLUTION

### 12.1 Amicable Settlement

The Parties shall use their best efforts to resolve amicably any dispute, controversy, or claim arising out of or relating to this Agreement, or the breach, termination, or invalidity thereof. Disputes shall first be referred to the designated focal points of each Party.

### 12.2 Arbitration

Any dispute that cannot be resolved amicably within sixty (60) days of written notice of the dispute by either Party shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules. The arbitration shall be conducted in English in a location to be agreed by the Parties. The award shall be final and binding.

### 12.3 Privileges and Immunities

Nothing in this Article shall be construed as a waiver of any privileges and immunities enjoyed by UNDP under international law.

---

## ARTICLE 13. GENERAL PROVISIONS

### 13.1 Entire Agreement

This Agreement, together with its Annexes, constitutes the entire agreement between the Parties with respect to the subject matter hereof and supersedes all prior negotiations, representations, and understandings between the Parties.

### 13.2 Amendments

No amendment or modification of this Agreement shall be valid unless made in writing and duly signed by authorised representatives of both Parties.

### 13.3 Assignment

Neither Party may assign or transfer any of its rights or obligations under this Agreement without the prior written consent of the other Party.

### 13.4 Notices

All notices under this Agreement shall be in writing and delivered by email with confirmation of receipt or by courier to the focal points designated by each Party in Annex D.

### 13.5 Force Majeure

Neither Party shall be in breach of this Agreement for any delay or failure in performance caused by circumstances beyond its reasonable control (force majeure), including natural disasters, war, pandemic, or acts of government, provided the affected Party promptly notifies the other Party and takes all reasonable steps to mitigate the impact.

### 13.6 Severability

If any provision of this Agreement is held invalid or unenforceable, the remaining provisions shall continue in full force and effect.

### 13.7 Anti-Corruption

ClimaFI warrants that it has not and will not engage in any corrupt, fraudulent, coercive, collusive, or obstructive practices in connection with this Agreement or the Pilot, consistent with UNDP's Social and Environmental Standards and Zero Tolerance Policy on Fraud and Corruption.

### 13.8 Language

This Agreement is drawn up in the English language, which shall be the governing language for all purposes.

---

## SIGNATURES.

**IN WITNESS WHEREOF**, the duly authorised representatives of the Parties have executed this Agreement as of the date first written above.

**FOR AND ON BEHALF OF**

[redacted]

[redacted]
*Director, Office of Procurement, UNDP*
New York, NY [redacted]
[redacted]

[redacted]

**FOR AND ON BEHALF OF**

[redacted]

[redacted]
*Managing Director, Vaka Consulting LLC*
Vaka Consulting [redacted]
[redacted]

[redacted]

---

## ANNEX A. SCOPE OF WORK – RBP-MetData PILOT

### A.1 Overview

ClimaFI shall deploy and operate the Results-Based Payments for Meteorological Data (RBP-MetData) system in Tanzania for a period of six (6) months. The system comprises four core technical components: (i) a Data Ingestion Gateway; (ii) an automated Verification Engine; (iii) a Shadow Escrow Smart Contract on the Cardano blockchain; and (iv) role-based stakeholder dashboards for TMA and SOFF.

### A.2 Target Infrastructure

- Primary Target: Representative sample of TMA's 27 surface stations and 5 upper-air stations identified in the Tanzania Country Hydromet Diagnostics;
- Data Formats: BUFR and CSV formats transmitted via API/MQTT from TMA servers;
- Blockchain Network: Cardano Mainnet (metadata for audit trails); Cardano Testnet (Shadow Accounting tokens for settlement simulation);
- No new sensor procurement is required; the Pilot integrates with existing SOFF Investment Phase hardware.

### A.3 Phase-by-Phase Activities

Refer to Article 2.2 and the Weekly Workplan agreed during SDG Blockchain Accelerator Cohort 2 for the detailed phase breakdown. Key outputs per phase are listed in Annex B.

### A.4 Technical Standards

- All data verification shall be performed against GBON standards (timeliness <60 minutes, completeness of GBON variables, internal and spatial consistency);
- Token metadata shall adhere to Cardano Improvement Proposal CIP-68;
- Smart contracts shall be written in Plutus and subject to independent security audit by Month 3;
- All integration interfaces shall be compatible with WIS2 protocols (MQTT/BUFR).

## ANNEX B. REPORTING SCHEDULE AND DELIVERABLE MILESTONES

| Phase | Timing | Deliverable | Acceptance Criterion |
|---|---|---|---|
| 1 | End Month 1 | Inception Report + System Stability Report | Written acknowledgement from UNDP-OP |
| 2 | End Month 2 | Shadow Settlement Report #1 | Verified data flow from ≥50% of target stations |
| 2 | End Month 3 | Shadow Settlement Report #2 + Tranche 2 Request | Monthly compliance visualisation on SOFF dashboard |
| 3 | End Month 4 | Security & Resilience Audit Report | Zero critical vulnerabilities identified or remediated |
| 4 | End Month 5 | Draft Final Impact Report | UNDP-OP review comments provided within 15 days |
| 4 | End Month 6 | Final Impact Report + Phase 2 MoU Draft + Stakeholder Demo | Written acceptance from UNDP-OP; Tranche 3 released |

**— END OF AGREEMENT —**